CLOVER ISLAND WEST CAUSEWAY

ddendum Number 1

Issue date: August 3, 2010

The following supplements modify the Contract Documents as described here in. Where a
portion of the Contract Documents are modified or deleted by these Supplementary
Conditions, the unaltered portion of the Contract Documents shall remain in effect.

1. Within the Contract Specifications, Pg 20, Article 12, Item 9 - Add to the drawing
index “S2 Concrete Details” (The information on Sheet S2 has been included in this
addendum on 8'4”x11” drawings for convenience and includes details 1-5)

2. From the civil engineering plans, Sheet C7 delete the details and sections titled
“Overlook Curb Section”, “Pilaster Detail”, “Pilaster Section”, and “Cement Concrete
Curb” These details have been revised and added to sheet S2

3. Contract drawings - Revise Sheet S1 per the attached clouded changes.

4. Within the Amendments, Pg A-1, Delete Section 1-02.9 Delivery of Proposal. All
bids must be submitted to the Port of Kennewick in hard copy format.

5. On the Bid Schedule, Item #2 “Minor Change Order”, please insert and use $1 for the
unit and total prices.

6. Revise the Bid Schedule to delete item 17 “Overlook/lookout electrical system”, 28
“LED Bollards”. These items are duplicates and the costs shall be included under the
Lump Sum ltem for #16 “Lookout”.

7. Add required form “Work Experience Qualification” to the specifications. Please
insert the completed pages before page 14.

8. Revise Iltem 31 “Irrigation — Drip System” from “SF” to “LS” — Lump Sum.

9. From the Specifications delete sections 8-03.4 Measurement and 8-03.5 Payment
relating to the 4” SCH 40 PVC pipe. This item is included in #31 — “Irrigation — Drip
System”

10. Revise Bid Schedule Item #7 — “Roadway excavation” to add the “*” indicating the
item is to be paid up to the clean neat line. - ‘

11. Revise Bid Schedule Items #19 through #27 to add the words “PSIPE” to the
beginning of each description.

12. Replace the Bid Schedule with the attached, revised Bid Schedule.

END SECTION
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