

Addendum Number 2

Issue date: August 4, 2010

The following supplements modify the Contract Documents as described here in. Where a portion of the Contract Documents are modified or deleted by these Supplementary Conditions, the unaltered portion of the Contract Documents shall remain in effect.

1. Replace the Bid Schedule with the attached, revised Bid Schedule. (Due to a printing error, item #29 did not print.)
2. The quantity of Topsoil has been revised as noted in the bid schedule.
3. The footnotes on the bid schedule have been revised. Please refer to the revised attached schedule.
4. In the Specifications, Special Provisions, Page SP-20, Section 1-09.9 Payments, replace the sentence on lines 46 & 47 starting with "Unit bid items 9 (Streambed Cobbles), ..." with the following sentences:

"Unit bid items 7 (Roadway excavation), 9 (Streambed Cobbles), 11 (Common Borrow), and will be paid by the actual tons placed up to a maximum quantity as shown in the bid tab, which has been increased 20% from the **clean neat line** as determined by the digital terrain model. Unit bid item 18 (Topsoil Type A) will be paid by the actual tons placed up to a maximum quantity as shown in the bid tab, which has been increased 10% from the **clean neat line** as determined by the digital terrain model."

5. In the special provisions, page 23 add the following sections:

2-03.1 Roadway Excavation

Section 2-03.1 is supplemented with the following:

All work necessary to complete the excavation requirements as shown on the plans. Shall include loading, haul, and disposal of materials not incorporated into the final work.

The quantities shown in the bid proposal form has been increased 20% above the neat line quantity as determined by the digital terrain model. The quantity listed in the form is the payable cap for this item.

2-03.5 Payment

Section 2-03.5 revise this section to read:

"Roadway Excavation," per ton

6. In the special provisions, page 27, Section 8-02.3(4)A add the following:

The quantities shown in the bid proposal form has been increased 10% above the neat line quantity as determined by the digital terrain model. The quantity listed in the form is the payable cap for this item.

7. In the special provisions, page33, Section 8-27.3(1) add the following:

This item includes the delivery, placement, and all work necessary to place Streambed Cobbles to the finished grades as shown on the plans.

The quantities shown in the bid proposal form has been increased 20% above the neat line quantity as determined by the digital terrain model. The quantity listed in the form is the payable cap for this item.

8. In the special provisions, page33, Section 8-27.3(4) add the following:

This item includes the delivery, placement, and all work necessary to place Streambed Cobbles to the finished grades as shown on the plans.

9. In the special provisions, Section 8-27.5 delete this section in its entirety and replace it with the following:

Payment will be made in accordance with section 1-04.1, for the following bid items:

“Streambed Cobbles”, per ton, based on actual the actual quantity measured, up to the quantity listed in the bid tab form. This price shall be full compensation for all materials, tools, equipment, labor and all incidentals necessary to complete the work.

“Habitat Boulders”, per each. This price shall be full compensation for all materials, tools, equipment, labor and all incidentals necessary to complete the work.

“Common Borrow”, per ton, based on actual the actual quantity measured, up to the quantity listed in the bid tab form. This price shall be full compensation for all materials, tools, equipment, labor and all incidentals necessary to complete the work.

“Root Wad Revetment with Brush Bundles”, per each. This price shall be full compensation for all materials, tools, equipment, labor and all incidentals necessary to complete the work.

10. Washington State Prevailing wages have been revised. Please refer to the Prevailing wage document effective September 1, 2010.

Note: CAD files are being made available for the contractor's use in quantity take-off's. The electronic files are being provided as a convenience to the contractor. In the event of a conflict between the printed hard copy plans and the electronic files, the printed hard copy plans shall prevail.

END SECTION